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EAPY sECTION COUNTY [ JOTAL ST&E;FF
COMMITMENTS GENERAL NOTES e 3545

Commitments ore not to be altered without the written
consent of all parties to which the commitment was made.

COMMITMENT TO DON E. THOMPSON (PROPERTY OWNER) TO CLOSE EXISITNG
FIELD ENTRANCES LOCATED AT STATION 556+91.00 LT AND STATION 572+59.40 LT
AND CONSTRUCT TWO FIELD ENTRANCES LOCATED AT STATION 566+00.00 LT/RT

PARCEL NO. 409VOO5TE ~ COMMITMENT TO DON E. THOMPSON (PROPERTY OWNER) TO
MAINTAIN THE EXISTING PRIVATE ROADWAY LOCATED WITHIN THE TEMPORARY EASEMENT
FROM STATION 573+05.00 RT TO STATION 573+55.00 RT DURING CONSTRUCTION.

COMMITMENT TQ DON E. THOMPSON (PROPERTY OWNER) TO CONTACT HIM PRIOR 7O
REMOVAL OF ANY EXISITING FENCING ON THE PROJECT. MR. THOMPSON WILL
INSTALL TEMPORARY FENCING ALONG HIS PROPERTY TO CONTAIN HIS CATTLE
PRIOR TQ REMQVAL OF THE EXISITNG FENCING, CONTACT

DON E. THOMPSON

11883 EAST US 136

IPAVA, -IL 6144]

PHONE: 309-753-8324

COMMITMENT TO CONTACT DON E. THOMPSON (PROPERTY OWNER) IN REGARDS TO
LOCATIONS OF EXISITNG BURIED FIELD TILE AND JUNCTION BOXES WITHIN THE
EXISTING RIGHT OF WAY AT VARIOUS LOCATIONS ALONG THE PROJECT. APPROXIMATE
LOCATIONS ARE STATION 550+75.00 RT, STATION 571+00.00 LT, AND STATION
601+00.00 LT

PARCEL NO. 409V009 & TE - COMMITMENT TO GARY FULTON TO BE NOTIFIED AT
LEAST 30 DAYS BEFORE CONSTRUCTION BEGINS ALONG HIS PROPERTY LINE. MR.
FULTON WILL INSTALL TEMPORARY FENCING ALONG HIS PROPERTY LINE TO CONTAIN
HIS CATTLE PRIOR TO REMOVAL OF THE EXISTING FENCING. CONTACT

GARY FULTON

13339 DUNCAN MILLS ROAD

LEWISTOWN, IL 61542

PHONE: 309-547-2589

DISTRICT CADD STANDARDS

205001-D4  Slope Steps (Benching) Detgoll

281001-D4  Riprap Ditch for Erosion Protection

406101-D4  Butt Joints

406211-04  Moilbox Turnouts In Type A Gutter, (Modifled) Section
406301-D4 Rural Entronces for 3R Prolects

406401-D4 Rurdal Slderoads for 3R Projects

440001-D4 Bituminous Surface Removal (Cold Milling)

540001-D4 Collar for Box Culvert Extenslons

540401-D4 Precast Concrete Box Culverts (Speciall, End Sectlon (Special
606101-D4 Type A Gutter (Modified), (Inlet, Outlet & Entrance}
667101-D4 Permanent Survey Tie and Markers

HIGHWAY STANDARDS

280001~ 04 701011~ &)

406201~ DY 701006~ 02,
420001~ &7 701201~ 2>
420701~ ©2. 101206~ 1

442101~ 037 701301 - &2
482011~ &7 701306~ o4
542301 m ¢y | 01311 ~ g
542401 701321~ 34y
601101 701326~ 2.
602416 704001 ~ et}
802701-01 780001 = &
604001~0Z 781001~ o2
606101~ @2

630001~ 7

666001

701001~ &)

NOTE - USE 701321-08 IN CONJUNCTION WITH MOT
DETAIL AT 10 X 8 BOX AT STA. 601+79.18

AVAILABILITY OF ELECTRONIC FILES

MicroStation and GEOPAK files of this project will be maode

available to the Contractor. If there Is o conflict between the
electronic files and the printed contract plans and documents,

the printed contract plans ond documents shall toke precedence

over the electronic files, The Contractor shall accept all risk
associated with using the electronic files and shall hold the

Department harmiess for any errors or omissions in the electronic

files and the data contained therein. Errors or delays resulting from
the use of the electronic flles by the Contractor shal not result in an
extension of time for any interim or final completion date or shall not
be considered cause for additioncl compensotion. The Contractor

shall not use, share, or distribute these electronic files except for the
purpose of constructing this contract. Any claims by third porties due
1o use or errors shall be the sole responsibility of the Contractor. The
Contractor shall include this disclaimer with the ftransfer of these
electronic flles to any other parties and shall include appropriate
language binding them to similar responsibilities.

UTILITIES - LOCATIONS / INFORMATION ON PLANS

The locations of existing water mains, gas mains, sewers, electric
power lines, telephone lines and other utilities as shown on the

plons ore based on careful fleld Investigotion and the best Information
avalloble, but they gre not guaranteed. Unless elevations are

shown -~-~ qll utility locations shown on the cross sections are based
on the approximate depth supplied by the utility company. It shoall be
the Contractor’'s responsibility to ascertain their exact location

from the utility companies and by field inspection.

TREE REMOVAL - UTILITY RELOCATION

Tree removal may be necessary prior to utility companies being able

to relocate their facilitles outside the construction limits. The
Contractor should coordinate any contract tree removal octivities with
the utility companies to elimingte conflicts ond potential delays caused
by utility tree removal activities or incomplete uftility relocations.

PLAN ELEVATION - U.S.G.5. MEAN SEA LEVEL DATUM

All elevations shown on the plans are established from
U.S5.G.5. mean seaq level datum,

PROPERTY OWNER ACCESS REQUIREMENT

Access must be maintained to all existing properties

during construction per Artigcle 107,09 unless arrangement
made in writing by the Controctor with the property

owners with Q@ copy to the Engineer for short-term closures.

WINTER SHUTDOWN RESTRICTIONS ON COLD-MILLED PROJECTS

Prior to winter shutdown the foliowing steps shall be taken

Al coid milled surface shall be overlald

All lanes shall be reopened to traffic

Mantioles, where applicable, shall be adjusted to the elevation
of the binder course/leveling binder to ease in plowing

snow, and readjusted to finished grade in the Spring.

The Inftlal manhole adjustment will be pald for ot the contraoct
unit price and any re-adjustment, as directed by the Enginger,
will be paid for in accordance with Article 109.04.

Temporary or permanent pavement marking shall be

placed as applicable

CRITICAL PATH WORK SCHEDULE REQUIREMENT

The Contractor will submit to the Engineer o saflsfactory progress
schedule and critical path schedule which shall show the proposed
sequence of work at the time of the pre-construction conference.

FED. AID PROJECT

109K-1,RS-2;110W,RS-1

CLEARING

At locatlons where clearing is Indlcated on the plons beyond
the limits of the proposed excavation or embankment, the
Contractor shall restore the disturbed earth by blading and
shaping 1o blend with the adjocent ground. The clearing

will not be pald for seporately but shall be included In the
cost of Earth Excavation. Payment for reseeding or resodding
shoall be o8 provided In the plans.

TREE REMOVAL

The District Four Committee should be contacted and
prior approval obtalned for any tree removal beyond the
limits/locations included in the plans.

ENVIRONMENTAL REVIEWS

Prior to the use of any proposed borrow areas, use areas
(temporary access roads, detours, run-arounds, etc.)
and/or waste areas, the Contractor shal file the required
environmental resource request surveys gcecording to
Sectlon 107.22 of the Standord Specificotions., These
surveys are required in order for the Department to
conduct cultural and biological resource surveys for the
proposed site.

Prior to any waste materials being removed from the
consgtruction site the required environmental resource
surveys will need to be obtained and filed by the Contractor.
Excess waste products removed from the construction site
shall be disposed of as required In Section 202.03 of the
Standard Specifications.

Any protruding metal bars shall be removed prior to the
disposal of broken concrete at approved disposal sites.

The required environmental resource documentation shall include the
following:
BDE Form 2289 (Environmental Survey Request)
A location map showing the size limits and location of the use area
Signed property owner agreement form - 04 PIO100
Color photographs depicting the use are
Borrow Ared Entry Agreement form - D4 PIOlOl

Please note that a minimum of two weeks shall be dllowed
for the District to obtain In the required environmental clearances.

SEEDING - SIDESLOPE RIPPING

Al slopes steeper that 3 to 1 and over 4.5 m (15ft.) in height

shall be ripped. This shall consist of ripping between 450 mm

to 600 mm {I18 Inches to 24 inches) deep normal to the slope.

The interval of ripping clong the slope shall be 3.6 m (12 ft..

This work shadll be done after the seed bed hags been prepared
but before any fertilizer or seed has been applied. The fertilizer
and seed shall be applied within a 24-hour period ofter the ripping
has been done. This work will not be paid for seporately but wil
be included in the cost of the various items of seeding involved.

REVISIONS
NA&E DATE ILLINOIS DEPARTMENT OF TRANSPORTATION

GENERAL NOTES
usS 136

DRAWN 8Y CEM
DATE 02/14/08 CHECKED BY




